Repair Concrete Floors, Power House

Farmington Correction Center

Varmington, MO

Project # C1812-01

BID DATE: August 2, 2018

State Estimate:

Base Bid
$114,849.76
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Project Manager: Paul Vassos
Consultant: CASCO Diversified Corp.

Contract Specialist Kelly Copeland

Proposed Subcontractors:

A. Concrete Maintenance

B. Cast-In-Flace Concrete

C. Structural Steel

Martin General Contractors, LLC
109 N Main St
Suite B
Eolia, MO 63344
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Brockmiller Construction, Inc
14 N Middle St
Farmington, MO 83640
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This form includes preliminary but incomplete evaluation criteria for this project. No conclusions about the recommended awardee for this project should be inferred from this information alone.




